WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DOT_RGGBO1

PS&E JOB NO: 00A074
CONTRACT NO: 006091

REVISION NO : 1
REGON NO :1

Bl DS OPENED ON : Apr

DATE: 03/23/2001
TI ME: 11: 47

18 2001
AWARDED ON : Apr 20 2001

VERSI ON NO : 2 WORK ORDER# : XL1116
HY CSR 509 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : iis?oz\/E SWTO 1ST AVE S WOODWORTH & COMPANY, | NC TUCCI & SONS, | NC. | CON MATERI ALS, | NC.
BR 509/ 105 ACP OVERLAY 1200 E "D' ST 4224 WALLER RD E 6819 S 228TH ST
00A074 98032- 2961 KENT
PROJECT STPF- PND1( 001) TACOVA WA 984211710 TACOVA WA 984431099 TUKW LA WA 981382050
COUNTY(S) : KI NG CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -93.87% -71.56% -13.33%
45, 000. 00 2, 760. 00 - 42,240 12, 800. 00 -32,200 39, 000. 00 -6, 000
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -51.92% 54.34% 25. 00 %
5, 200. 00 2, 500. 00 -2,700 8, 025. 60 2,826 6, 500. 00 1, 300
3  REMOVI NG ASPHALT CONCRETE FROM BRI DGE 509/ 105 DECK
444, 0000 S.Y. 10. 0000 4. 0000 -60.00% 3. 2000 -68.00% 5. 0000 -50.00%
4, 440. 00 1, 776. 00 -2,664 1, 420. 80 -3,019 2,220. 00 -2,220
SURFACI NG
4 CRUSHED SURFACI NG BASE COURSE
163. 0000 TON 30. 0000 32.0000 6.67% 45. 0000 50. 00 % 30. 0000 0.00%
4,890. 00 5, 216. 00 326 7,335. 00 2, 445 4,890. 00 0
LI QUI D ASPHALT
5 ASPHALT FOR TACK COAT
45. 0000 TON 300. 0000 180. 0000 -40.00% 200. 0000 -33.33% 200. 0000 -33.33%
13, 500. 00 8, 100. 00 -5, 400 9, 000. 00 -4,500 9, 000. 00 - 4,500
6 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
4, 000. 00 4, 000. 00 4, 000. 00 4, 000. 00
ASPHALT CONCRETE PAVEMENT
7 CRACK SEALI NG
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
8 PLANI NG Bl TUM NOUS PAVENENT
6108. 0000 S.Y. 6. 0000 2. 6500 -55.83% 3.5000 -41.67% 5. 0000 -16.67%
36, 648. 00 16, 186. 20 - 20, 462 21,378.00 -15, 270 30, 540. 00 -6,108
9 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
1300. 0000 TON 32.0000 44. 8000 40.00% 33. 0000 3.13% 41. 0000 28.13%
41, 600. 00 58, 240. 00 16, 640 42, 900. 00 1, 300 53, 300. 00 11, 700
10 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
3729. 1000 TON 40. 0000 34. 0000 -15.00% 35. 6000 -11.00% 40. 0000 0.00%
149, 164. 00 126, 789. 40 -22,375 132, 755. 96 - 16, 408 149, 164. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 23/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 11: 47
PS&E JOB NO: 00A074 REVI SION NO : 1 Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006091 REGON NO : 1 AWARDED ON : Apr 20 2001
VERSI ON NO : 2 WORK ORDER# : XL1116
HY CSR 509 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : iis?oz\/E SWTO 1ST AVE S WOODWORTH & COMPANY, | NC TUCCI & SONS, | NC. | CON MATERI ALS, | NC.
BR 509/ 105 ACP OVERLAY 1200 E "D' ST 4224 WALLER RD E 6819 S 228TH ST
00A074 98032- 2961 KENT
PROJECT . STPF- PMD1(001) TACOVA WA 984211710 TACOVA WA 984431099 TUKW LA WA 981382050
COUNTY(S) : KI NG CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
11 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
4, 200. 00 4, 200. 00 4, 200. 00 4, 200. 00
12 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
2, 800. 00 2, 800. 00 2, 800. 00 2, 800. 00
13 TRANSVERSE JO NT SEAL
32.0000 L.F. 3. 0000 150. 0000 4, 900. 00% 100. 0000  3,233.33% 110.0000 3,566.67%
96. 00 4,800. 00 4,704 3, 200. 00 3,104 3,520. 00 3,424
EROSI ON CONTROL AND PLANTI NG
14 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
6, 000. 00 6, 000. 00 6, 000. 00 6, 000. 00
TRAFFI C
15 TYPE C PRECAST TRAFFI C CURB
483. 0000 L.F. 10. 0000 10. 0000 0.00% 10. 0000 0.00% 10. 0000 0.00%
4,830. 00 4,830. 00 0 4,830. 00 0 4,830. 00 0
16 BEAM GUARDRAI L TYPE THRI E BEAM
163. 0000 L.F. 40. 0000 48. 0000 20. 00% 43. 7000 9.25% 47.0000 17.50%
6, 520. 00 7,824.00 1, 304 7,123.10 603 7,661.00 1,141
17 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1A
4. 0000 EACH 1, 700. 0000 1, 485. 0000 -12.65% 1, 350. 0000 -20.59% 1, 450. 0000 -14.71%
6, 800. 00 5, 940. 00 - 860 5, 400. 00 -1, 400 5, 800. 00 -1, 000
18 FLEXI BLE GUI DE POST
81. 0000 EACH 20. 0000 25. 0000 25.00% 22. 0000 10. 00 % 23.5000 17.50%
1, 620. 00 2, 025. 00 405 1, 782. 00 162 1, 903. 50 284
19 PAINT LI NE
30153. 0000 L.F. 0. 1500 0. 1000 -33.33% 0. 0800 -46.67% 0. 0900 -40.00%
4,522.95 3, 015. 30 -1,508 2,412. 24 -2,111 2,713.77 -1, 809
20 RAI SED PAVEMENT MARKER TYPE 1
2. 8000 HUND 500. 0000 200. 0000 -60.00% 185. 0000 -63.00% 200. 0000 -60.00%
1, 400. 00 560. 00 -840 518. 00 -882 560. 00 -840



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 03/23/2001
TI ME: 11: 47

PS&E JOB NO: 00A074 REVI SI ON NO : Bl DS OPENED ON : Apr 18 2001
CONTRACT NO: 006091 REGI ON NO AWARDED ON : Apr 20 2001
VERSI ON NO : 2 WORK ORDER# : XL1116
HY CSR 509 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : iis?oz\/E SWTO 1ST AVE S WOODWORTH & COMPANY, | NC TUCCI & SONS, | NC. | CON MATERI ALS, | NC.
BR 509/ 105 ACP OVERLAY 1200 E "D' ST 4224 WALLER RD E 6819 S 228TH ST
00A074 98032- 2961 KENT
PROJECT STPF- PND1( 001) TACOVA WA 984211710 TACOVA WA 984431099 TUKW LA WA 981382050
COUNTY(S) : KI NG CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 RAI SED PAVEMENT MARKER TYPE 2
2.7100 HUND 400. 0000 715. 0000 78. 75% 650. 0000 62.50 % 700. 0000 75. 00 %
1, 084. 00 1, 937. 65 854 1, 761. 50 678 1, 897.00 813
22 PERMANENT SI GNI NG
L.S. 56.67 % 16.67 % 23.33%
3, 000. 00 4,700. 00 1, 700 3, 500. 00 500 3, 700. 00 700
23 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -90.91% -93.18% -90.91%
11, 000. 00 1, 000. 00 -10, 000 750. 00 -10, 250 1, 000. 00 -10, 000
24 TRAFFI C CONTROL VEHI CLE
35. 0000 DAY 60. 0000 20. 0000 -66.67% 50. 0000 -16.67% 75. 0000 25. 00 %
2, 100. 00 700. 00 -1, 400 1, 750. 00 -350 2, 625. 00 525
25 TRAFFI C CONTROL SUPERVI SOR
280. 0000 HR 45. 0000 45. 0000 0.00% 46. 6000 3.56% 36. 0000 -20.00%
12, 600. 00 12, 600. 00 0 13, 048. 00 448 10, 080. 00 -2,520
26 TRAFFI C CONTROL LABOR
560. 0000 HR 40. 0000 35. 0000 -12.50% 32. 2500 -19.38% 30. 0000 -25.00%
22, 400. 00 19, 600. 00 -2,800 18, 060. 00 -4, 340 16, 800. 00 -5, 600
27 CONSTRUCTI ON SI GNS CLASS A
200. 0000 S. F. 20. 0000 10. 0000 -50. 00% 12. 0000 -40.00% 18. 0000 -10.00%
4, 000. 00 2, 000. 00 -2,000 2, 400. 00 -1, 600 3, 600. 00 - 400
28 LOOP REPLACEMENT TYPE 1 MODI FI ED
8. 0000 EACH 1, 500. 0000 1, 650. 0000 10. 00% 1, 500. 0000 0.00% 1, 600. 0000 6.67 %
12, 000. 00 13, 200. 00 1, 200 12, 000. 00 0 12, 800. 00 800
29 LOOP REPLACEMENT TYPE 2 MODI FI ED
3. 0000 EACH 500. 0000 660. 0000 32.00% 600. 0000 20.00% 650. 0000 30.00%
1, 500. 00 1, 980. 00 480 1, 800. 00 300 1, 950. 00 450
30 FORCE ACCOUNT- LOOP TESTI NG
EST. 0. 00% 0.00% 0.00%
200. 00 200. 00 200. 00 200. 00
31 MMVA PLASTI C CROSSWALK LI NE
1150. 0000 S. F. 2.0000 5. 0000 150. 00% 4. 2500 112.50% 4.5000 125. 00 %
2, 300. 00 5, 750. 00 3, 450 4,887.50 2,588 5,175. 00 2,875



DOT_RGGBO1

PS&E JOB NO: 00A074
CONTRACT NO: 006091
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL1116

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT

LOW BI DDER

* Kk *

DATE: 03/23/2001
TI ME: 11: 47

BI DS OPENED ON : Apr 18 2001

------- 2ND BIDDER -------

AWARDED ON : Apr 20 2001

------- 3RD BIDDER -------

HWY : SR 509
TITLE : ;?S‘?’O,QAVE SWTO 1ST AVE S WOODWORTH & COMPANY, | NC TUCCI & SONS, | NC. | CON MATERI ALS, | NC.
BR 509/ 105 ACP OVERLAY 1200 E "D' ST 4224 WALLER RD E 6819 S 228TH ST
00A074 98032- 2961 KENT
PROJECT . STPF- PMD1(001) TACOVA WA 984211710 TACOVA WA 984431099 TUKW LA WA 981382050
COUNTY(S) : KI NG CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32  MMVA PLASTI C DRAI NAGE MARKI NG
30. 0000 EACH 10. 0000 15. 0000 50. 00% 14. 0000 40.00 % 15. 0000 50. 00 %
300. 00 450. 00 150 420. 00 120 450. 00 150
33 MMVA PLASTIC STOP LI NE
390. 0000 L.F. 4. 0000 8. 0000 100. 00% 7. 0000 75.00 % 7.5000 87.50%
1, 560. 00 3,120. 00 1, 560 2, 730. 00 1,170 2,925. 00 1, 365
34 MVA PLASTI C ARROW
12. 0000 EACH 50. 0000 100. 0000 100. 00% 90. 0000 80. 00 % 90. 0000 80. 00 %
600. 00 1, 200. 00 600 1, 080. 00 480 1, 080. 00 480
OTHER | TEMS
35 ADJUST MANHOLE
17. 0000 EACH 350. 0000 550. 0000 57.14% 350. 0000 0.00% 225. 0000 -35.71%
5, 950. 00 9, 350. 00 3, 400 5, 950. 00 0 3, 825. 00 -2,125
36 ADJUST CATCH BASI M
30. 0000 EACH 200. 0000 150. 0000 -25.00% 250. 0000 25.00 % 225. 0000 12.50 %
6, 000. 00 4,500. 00 -1, 500 7, 500. 00 1, 500 6, 750. 00 750
37 ADJUST VALVE BOX
33. 0000 EACH 200. 0000 200. 0000 0. 00% 100. 0000 -50.00% 120. 0000 -40.00%
6, 600. 00 6, 600. 00 0 3, 300. 00 -3,300 3, 960. 00 -2,640
38 ADJUST JUNCTI ON BO
5. 0000 EACH 250. 0000 150. 0000 -40.00% 200. 0000 -20.00% 200. 0000 -20.00%
1, 250. 00 750. 00 -500 1, 000. 00 - 250 1, 000. 00 -250
39 ADJUST MONUMENT CASE AND COVEF
13. 0000 EACH 200. 0000 250. 0000 25.00% 75. 0000 -62.50% 180. 0000 -10.00%
2, 600. 00 3, 250. 00 650 975. 00 -1, 625 2, 340. 00 -260
40 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
41 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
42 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00



DOT_RGGBO1

PS&E JOB NO: 00A074
CONTRACT NO: 006091

REVISION NO : 1
REGON NO :1

WASHI

Bl D CHECK REPORT * * *

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/23/2001
TI ME: 11: 47

BI DS OPENED ON : Apr 18 2001

AWARDED ON : Apr 20 2001

VERSI ON NO : 2 WORK ORDER# : XL1116
HY CSR 509 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 509 WOODWORTH & COMPANY, | NC TUCCI & SONS, | NC. | CON MATERI ALS, | NC.
21ST AVE SWTO 1ST AVE S 1200 E "D' ST 4224 WALLER RD E 6819 S 228TH ST
BR 509/ 105 ACP OVERLAY
00A074 98032- 2961 KENT
PROJECT STPF- PND1( 001) TACOVA WA 984211710 TACOVA WA 984431099 TUKW LA WA 981382050
COUNTY(S) : KI NG CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
43 SPILL PREVENTI ON PLAN
L.S. 20.00% -50.00% 0.00%
1, 000. 00 1, 200. 00 200 500. 00 -500 1, 000. 00 0
44 CONSTRUCTI ON GEOTEXTI LE
36. 0000 S.Y. 5. 0000 5. 0000 0. 00% 30. 5000 510. 00 % 25. 0000 400. 00 %
180. 00 180. 00 0 1, 098. 00 918 900. 00 720
45 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
250. 0000 L.F. 6. 0000 4. 0000 -33.33% 6. 6000 10. 00 % 8. 0000 33.33%
1, 500. 00 1, 000. 00 -500 1, 650. 00 150 2, 000. 00 500
CONTRACT TOTAL $460, 953. 95 $380, 828. 55 -17.38% $382, 239. 70 -17.08% $442, 658. 27 -3.97%



